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SECTION 1

LIST OF IMPORTANT DATES
PRESS NOTICE
NOTICE INVITING TENDER

e-NIT No.:- 15  / 2021-22

Name of work: - Wall Paneling work in the Committee Room of Central University
of Jammu, Bagla Rahya-Suchani, Distt. Samba.

Completion Period for construction: 10 (Ten) days

Defect Liability period is: 6 (Six) Months
1. Date of Issue of Notice Inviting Bid 14 -02-2022
2. Period of downloading Tender 14-02-2022 from 15:00 Hrs
Documents :- To

24-02-2022 up to 12:00 Hrs

Places(s)
https://cujammu.euniwizarde.com

3 Mode of Bidding Single Bid
4. Deadline for Receiving Bids 24-02-2022
12:00 Hrs
5. Time and date for opening of bids 24 -02-2022 at 15:00 Hrs
7. Place of opening Bids Place

Committee Room, DDE building, Central
University of Jammu.

8. Period of bid validity Sixty days from opening of bids

9. Officer Inviting Bids Executive  Engineer, Central university of
Jammu, Rahya Suchani Bagla Samba
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OFFICE OF THE EXECUTIVE ENGINEER,
CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER

e- NIT No.:- 15/2021-22

Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central
University of Jammu, invites e-tenders on Percentage (%age ) basis from Contractors having experience working
with CPWD, Railways, MES, BRO and other State/Central Governments/Autonomous Institutes for the following

work under single bid:-

S. Name of Work Name of Estimated Cost EMD Time Allowed Schedule Time
No Division of for completion and date of
Construction(Rs. opening of tender
)
1 2 3 4 5 6 7
Wall paneling works Engineering
in the Committee Wing, Central 142432/- 4000/- 10 Days 24/02/2022 at
Room of Central University of 15:00
University of Jammu, Jammu
Bagla Rahya-Suchani,
Distt. Samba.
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com from
-04-2021 (15:00 Hrs) to -04-2021 (12:00Hrs)
a. The Bids  shall deposited in electronic  format on the  website
https://cujammu.euniwizarde.com from 14 -02-2022 (15:00 Hrs) to 24 -02-2022 (12:00Hrs).
The bids received will be opened at 15:00 Hrs on 24 /02/2022 on line.
b. The complete bidding process will be on line.
c. Bids shall be opened on line in the office of Committee Room Central University of Jammu on or
after 24 -02-2022 at 15:00 Hrs
2. Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid
document contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions
and other details.
3. The site for the work is available.
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OFFICE OF THE EXECUTIVE ENGINEER,

CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER

e- NIT No.:- 15/2021-22

Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central
University of Jammu, invites e-tenders on Percentage (% age) having experience working with UT J&K, CPWD,
Railways, MES, BRO and other State/Central Governments/Autonomous Institutes for the following work
under single bid system:-

S. Name of Work Name of Estimated Cost EMD Time Allowed Schedule Time
No Division of for completion and date of
Construction(Rs. opening of tender
)

1 2 3 4 5 6 7
Wall paneling works Engineering
in the Committee Wing, Central 142432/- 4000/- 10 Days 24/02/2022 at
Room of Central University of 15:00
University of Jammu, | Jammu

Bagla Rahya-Suchani,
Distt. Samba.

1.  The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com from
14-02-2022 (15:00 Hrs) to 24 —02-2021 (12:00HTrs)

a. The

Bids shall

deposited in

electronic

format on

the website

https://cujammu.euniwizarde.com from 14-02-2022 (15:00 Hrs) to 24-02-2022 (12:00Hrs).

The bids received will be opened at 15:00 Hrs on 24/02/2022 on line.
b. The complete bidding process will be on line.
c. Bids shall be opened on line in the office of Committee Room, Central University of Jammu on

or after 24 -02-2022 at 15:00 Hrs
3. Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid
document contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions

and other details.
In case it is observed that the bidder has uploaded fake documents, EMD would be forfeited.

The site for the work is available.

6.  Bids must be accompanied by EMD

7.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the State Government/University is allowed to work as a Contractor for a
period of two years after his retirement from Government service, without permission of the Government.
This contract is liable to be cancelled if either the contractor or any of his employees is found any time to
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be such a person who had not obtained the permission of the Government as aforesaid before submission
of the tender or engagement in the Contractor’s Service.

8.  The bid for the work shall remain open for acceptance for a period of 60 days from the date of opening of
bids. If any bidder/tenderer withdraws his bid/tender before the said period or makes any modifications in
the terms and conditions of the bid, his Bid security declaration would be invoked.

9.  Other details can be seen in the bidding documents.

10. INSTRUCTIONS TO BIDDERS FOR E-TENDER:

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For conducting
electronic tendering, CUJ is using the portal https://cujammu.euniwizarde.com_of M/s ITI Ltd, a Government of
India Undertaking.

1.0 Tender Bidding Methodology:

The offer should be submitted through e-tendering mode in the website _https://cujammu.euniwizarde.com
containing single stage bid. The Bids will be uploaded along with all signed and scanned documents those are
required for particular tender.

Digital Certificate:

It is mandatory for all the bidders to have class-lll Digital Signature Certificate — Signing + Encryption (in the
name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the list of
licensed CA’s from the link www.cca.gov.in) to participate in e-tendering.

2.0 Registration:

To participate in the e-tendering submission, it is mandatory for applicants to get registered their firm/company
in e-tendering portal of ITl._https://cujammu.euniwizarde.com to have user ID & password from M/s ITI Ltd.,
The Annual registration charges for vendors/suppliers are Rs.2000/+18%GST-per annum (Pay Online). The
procedure for the registration is as under:

1) Go to the website https://cujammu.euniwizarde.com In the home page, click on “Registration”

2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After submission of
registration form, you will get the verification link on your registered mail id, after verification you log in your
account with your user id and password and complete the all activity related to registration etc. Document
uploading, paid registration fee, after completion of registration payment, you need to send your
acknowledgement copy on our held desk mail id helpdeskeuniwizarde@gmail.com
ewizardhelpdesk@gmail.com for activation of your account.

3.0 SEARCHING FOR ONLINE TENDER DOCUMENTS

There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by
several parameters. These parameters could include Tender ID, Item/work id, Title, Date, etc.

Once the bidders had selected the tenders in which they are interested, bidder can pay the processing fee Rs.
1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may download the required
documents / tender schedules, Bid documents etc. Once you pay both fees, tenders will be moved to the
respective “Register” Tab. This would enable the e-tender Portal to intimate the bidders through e-mail in case
there is any corrigendum issued to the tender document.

Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering.

1. Helpdesk landline No: 011-49606060
2. Mr. Anand Singh +919650970101
3. Mr. Akshay Kumar +919355030623
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SECTION 2: INSTRUCTIONS TO BIDDERS (ITB)

1.

SCOPE OF BID

The Executive Engineer as a representative of the Vice Chancellor, Central University of Jammu invites
bids for the Wall Paneling in the Committee Room of Central University of Jammu. The successful Bidder
will be expected to complete the work within 10(Ten) days.

1.1

1.2

2.1

3.1

3.2

5.1

Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.
The work consists of the following:-

a) Fixing of Gypsum Panels/sheets to the existing Aluminum Partitions.

b) Fixing of PVC wall Paneling on the on the Gypsum sheets

c) Removing & Refixing of old partitions.

SOURCE OF FUNDS

The expenditure on the budget will be met from the university funds.

ELIGIBLE BIDDERS

This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent
practices in the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

QUALIFICATION OF THE BIDDER

4.1 Technical Qualification:

To qualify for award of the contract, each bidder should have completed during last five
years FY:2016-17,2017-18, 2018-19, 2019-20, 2020-21 upto 31/03/2021:

a. One work of civil nature costing more than or equal to 80% or
b. Two works of Civil nature each costing more than or equal to 50% or
c. Three works of Civil nature each costing more than or equal to 40%.

ONE BID PER BIDDER

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Bidder’s participation, to be disqualified.
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COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of his Bid and
the Employer will, in no case be responsible or liable for those costs.

SITE VISIT

The site is located in the campus of Central University of Jammu. It is located near village
Suchani about 8km from NH-44 Rahya- Morh

The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and
familiarize himself with the site of works and its surroundings .The costs of visiting the site
shall be at the Bidder’s own expense. He may contact the Executive Engineer incharge of work
for any guidance relating to site visit.

AMENDMENT OF BIDDING DOCUMENTS

a) Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum and corrigendum.

b) Any addendum and corrigendum thus issued shall be part of the bidding documents and
shall be uploaded on the official website of the University.

c) To give prospective bidders reasonable time to take an addendum/corrigendum into
account, in preparing their bids the Employer shall extend, as necessary, the deadline for
submission of bids in accordance with Clause 17 of ITB.

DOCUMENT COMPRISING THE BID

This shall comprises of list of documents (Bidders are advised to use “My Documents” area in
their user on Central University of Jammu’s e-Tendering portal
(https://cujammu.euniwizarde.com/) to store their following documents which are used in all
Tenders and attach these certificates as Non-Statutory documents while submitting their
bids):

Details of work done during the last five financial years FY: 2016-17, 2017-18, 2018-19, 2019-
20, 2020-21 upto 31/03/2021 as per the following format as per clause 4.1

S.No Name of work Name of client Amount of the Year
completed work

Please append completion certificate duly issued by an officer not below the rank of Executive
Engineer or equivalent/HOD.

2. Copy of Pan Card
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10.

3. Copy of GST Registration Certificate

4. Affidavit for correct information and all the undertakings required as per the tender shown
in various clause.

5. Bill of quantities / Form of Bid

BID PRICES

10.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid
10.2 Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

10.3 All duties, taxes, royalties and other levies, ESIC, PF 1% Labour Cess payable by the
contractor under the contract or for any other cause, shall be included in the rates,
prices and total Bid price submitted by the Bidder and including of GST.

10.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

13 CURRENCIES OF BID AND PAYMENT.
The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in India Rupees
14 BID VALIDITY
14.1 Bids shall remain valid for a period of sixty days (60) days after the deadline date for bid
submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be rejected by
the Employer as non-responsive

14.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidder to extend the period of validity for a specified additional period. The
request and the bidder’s responses shall be made in writing. A bidder agreeing to the
request will not be required or permitted to modify his bid in compliance with Clause 15 of
ITB in all respects.

15. EARNEST MONEY

EMD of Rs. 4000/- (Rs. Four Thousand Only) in shape of Insurance Security Bonds ,Account Payee
FDR/DD/TDR /online payment in acceptable form in favor of I/C Finance officer, Central University
of Jammu. The copy of FDR/DD/TDR to be uploaded online. The EMD would be forfeited in case of
following circumstances:-

o |f the bidder Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB

o |f The Bidder fails to sign the contract in accordance with clause 20.0 of ITB.

e |f The Bidder Fails To Furnish Performance Guarantee In Accordance With ITB Clause 21.1
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16.

l6.1

17.

17.1

17.2

18.

18.1

19.

19.1

20.

20.1

D. SUBMISSION OF BIDS

SUBMISSION OF BIDS

The Bidder shall submit in a single bid meeting the requirement of technical & financial.

Bid: to be opened on 24-02-2022 at 15:00 Hrs in the presence of Technical Bid Opening
Committee.

DEADLINE FOR SUBMISSION OF BIDS

Complete Bids (including Technical and Financial) must be submitted online not later than the
24-02-2022 up to 12:00 hrs.

The employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9 of ITB, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

F. AWARD OF CONTRACT

AWARD CRITERIA

The Employer will award the contract to the Bidder whose Bid has been determined:

i) To be substantially responsive to the bidding documents and who has offered
the lowest evaluated Bid price, provide that such Bidder has been determined
to be (a) eligible in accordance with the provisions of Clause 4.1 of ITB, and (b)
qualified in accordance with the provisions of Clause 4.2 of ITB; and

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any Bid, and to cancel the bidding
process and reject all bids, at any time prior to the award of contract, without thereby
incurring any liability to the affected Bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer’s action

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder whose Bid has been accepted will be notified of the award by the employer
prior to expiry of the bid validity period by Email and confirmed by registered letter.
This letter will state the sum that the employer will pay to the contractor in
consideration of the execution, completion by the contractor as prescribed by the
contract (hereinafter and in the Contract called the “Contract Sum”).
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20.2

20.3

20.4

21.

21.1

21.2

21.3

22.

23.

24.

The notification of award will constitute the formation of the contract subject only to
the furnishing of a performance security in accordance with the provision of Clause 21.

The agreement will incorporate all agreements between the Employer and the
successful Bidder after the performance security is furnished.

Upon the furnishing by the successful Bidder of the performance security, the
employer will promptly notify the other bidders that their bids have been
unsuccessful.

PERFORMANCE SECURITY

Within 3 (three) days after receipt of the letter of Acceptance, the successful Bidder
shall deliver to employer a Performance Security @ 3% of tender cost having validity
upto 8 months from the completion of work .

The performance security shall be in the form of Fixed Deposit Receipts/Call Deposit
Receipt/Bank guarantee (A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK
GUARANTEE) from a scheduled nationalized bank, in the name of the Finance Officer,
Central University of Jammu.

Failure of the successful Bidder to comply with the requirements of Clause 22 shall
constitute sufficient grounds for cancellation of the award and debarred for the period
of two year from the bid due date to participate in any tender floated by CUJ. The bid
of the vendor shall not be entertained by CUJ. He will also be debarred from
participating in bids under requisite heads for one year.

CORRUPT OR FRAUDULENT PRACTICES

The employer requires the bidders/contractors to strictly observe the laws against
fraud and corrupt practices enforce in India, namely, prevention of corruption Act,
1988.

Advance Payment: No Advance Payment whatsoever shall be made by the department
to the Contractor.

Secured Advance Payment: No Secured Advance Payment whatsoever shall be made
by the department to the Contractor against the material brought to site.

APPENDIXTO ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

(1.1)

The Employer Is The Vice Chancellor, Central University of Jammu
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(1.2)

(2.1)

(3.1)

(4.1).

(6.1).

(7.1).

(8.1).

The Works is : Wall Paneling works in the committee Room of Central University of
jammu

The Place : Rahya-Suchani, Distt. Samba-181143

Eligible Bidders are: _As per tender condition in the NIT

The contact person is: Er. Vishal Bargotra

Designation: Executive Engineer

Address: Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455

the other documents required are: As detailed in the relevant sections of this
document.

The date, time and place for opening of Bids are:

Bids

Date: 24-02-2022

Time: 15:00 Hrs

Place: Committee Room,DDE building, Central University of Jammu, Rahya-

Suchani (Village — Bagla), Distt. Samba (J&K)-181143

the amount and validity period of the Performance Guarantee is:
Amount: 3% of total amount quoted by Bidder
Validity period:

(i) Performance security shall be valid upto expiry of two months after intended
Defect Liability Period.

For and on behalf of Vice Chancellor, Central University of Jammu

Executive Engineer
Central University of Jammu
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1.

11

2.1

2.2

3.1

4.1

5.1

5.2

6.1

SECTION: 3

GENERAL CONDITIONS OF CONTRACT

A. GENERAL

LANGUAGE AND LAW

The language of contract and the law governing the Contract are stated in Contract Data.

ENGINEER-IN-CHARGE’S DECISIONS

Except where otherwise specifically stated, the Engineer-in-charge will decide contractual matters
between the employer and the contractor in the role representing the employer. However, if the
Engineer-in-Charge is required under the rules and regulations and orders of the employer to obtain
approval of some other authorities for specific actions, he will do so before such action.

Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority to relieve
the contractor of any of his obligations under the contract unless and until approved by the Accepting
Authority/Employer.

DELEGATION

The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his duties and
responsibilities to other people after notifying the contractor and may cancel any delegation after
notifying the contractor.

COMMUNICATION

Communication between parties that are referred to in the conditions shall be effective only when in
writing. A notice shall be effective only when it is delivered.

OTHER CONTRACTORS

The contractor shall cooperate and share the site with other contractors, public authorities utilities and
the employer between the dates given in the schedule of other contractors as referred to in the
contract Data. The Contractor shall also provide facilities and services for them as described in the
schedule. The Employer may modify the schedule of other contractors and shall notify the contractor of
any such modification.

The contractor should take up the works in convenient reaches as decided by the Engineer-in-Charge to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of other contractors till the completion of the works.

PERSONNEL

The contractor shall employ for the construction work, the technical personnel named in the contract
data or other technical persons with the approval of the Engineer-in-Charge. The Engineer-in-Charge
will approve any proposed replacement of technical personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel stated in the contract data.
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6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the contractor’s
staff or work force stating the reasons, the contractor shall ensure that the person leaves the site within
seven days and has no further connection with the works in the contract.

7. EMPLOYER’S AND CONTRACTOR'’S RISKS

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the contractor
carries the risks, which this Contract states are “Contractor’s Risks”.

8. EMPLOYER'’S RISKS

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the
execution of the works in the Employer’s country the risks of war, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or disorder
(unless restricted to the Contractor’s employees) natural calamities and contamination from any
nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to the design of the
Works other than the Contractor’s design.

9. CONTRACTOR'’S RISKS

9.1 All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the contract other than the excepted risks referred to in
Clause 10.1, are the responsibility of the contractor.

10. INSURANCE

10.1 The contractor at his cost shall provide in the joint names of the employer Authority and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability Period in the
amounts and deductibles stated in the Contract Data for the following events which are due to the
Contractor’s risks.

a) Loss of or damage to the works, plant and materials
b) Loss of damage to Equipment;
c) Loss of or damage to property (Except the works, plant, materials and Equipment ) in
connection with the contract ; and
d) Personal injury or death
10.2 Insurance policies and certificates for insurance shall be delivered by the contractor to the Engineer-in-

Charge for approval before the Start Date. All such insurance shall provide for compensation to be
payable in India Rupees to rectify the loss or damage incurred.

10.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-Charge.

10.4 Both parties shall comply with any conditions of the insurance policies.

11. List of Approved Materials: -

Sno Material Approved make
1 WALL PUTTY BIRLA WALL CARE, JK WHITE OR APPROVED
EQUIVALENT
2 EMULSION PAINTS ICI (DULUX GLOSS), NEROLAC, ASIAN PAINTS,
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3 DASH FASTENERS WURTH,FISCHER,HILTI,BOSCH

4 GYPSUM BOARD SAINT GOBAIN USG BORAL GYPROC ARMSTRONG

Any other make which is not in the list will be governed by CPWD approved makes and approval of
Engineer-In-Charge

12. QUERRIES ABOUT THE CONTRACT DATA

12.1 The Engineer will clarify queries on the contract data.

13. CONTRACTOR TO CONSTRUCT THE WORKS

13.1 The Contractor shall construct and install and maintain the Works in accordance with the Specifications
and Drawings

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE.

14.1 The Contractor may commence execution of the works on the start date and shall carry out the works
in accordance with the programme submitted by the Contractor as updated with the approval of the
Engineer-in-charge and complete them by the Intended Completion Date.

15. APPROVAL BY THE ENGINEER-IN-CHARGE.

15.1 The Contractor shall submit specifications and a drawing showing the proposed Temporary works to the
Engineer-in-Charge who is to approve them.

15.2 The contractor shall be responsible for design of Temporary works.

15.3 The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works.

15.4 The Contractor shall obtain approval of third parties to the design of the Temporary works where
required.

15.5 All Drawings prepared by the contractor for the execution of the temporary permanent works are
subject to prior approval by the Engineer —in-charge before execution of such works.

15.6 All equivalent brands shall be ISI marked and approved by EIC before beung brought to site.

15.7 The contractor shall make all the required shop drawings.

16. SAFETY

16.1 The Contractor shall be responsible for the safety of all activities on the site.

17. DISCOVERIES

17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the site shall

be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such discoveries
and carry out the Engineer’s instructions for dealing with them.

18. POSSESSION OF THE SITE
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18.1

The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in
advance of the construction programme.

19. ACCESS TO THE SITE

19.1

The contractor shall allow access to the site and to any place where work in connection with the
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any
person/persons/agency authorized by:

a. The Engineer-in-Charge.

b. The Employer.

20. INSTRUCTIONS

20.1

The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the applicable
laws where the Site is located.

21-A Subletting of Contract:

Subletting of Contract is not permitted. Moreover Joint Venture is not permitted.

21. A.DISPUTE REDRESSAL SYSTEM

211

21.2

21.3

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this
contract or the execution of works or maintenance of the works there under whether before its
commencement or during the progress of Works or after the termination/abandonment or breach of
the contract, it shall in the first instance be referred for settlement to the competent authority i.e. Vice
Chancellor, Central University of Jammu.

The competent authority shall, within a period of forty-five days after being requested in writing by the
Contractor to do so, convey his decision to the contractor in respect of every matter so referred. In case
the work is already in progress, the Contractor shall proceed with the execution of the work, including
maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all
due diligence. The decision of the competence authority shall be final & binding on both the parties.

B. PROCEDURE FOR RESOLUTION OF DISPUTES.

The Competent Authority mentioned in Clause 22.1 shall give a decision in writing within 45 days of
receipt of a notification of dispute by adopting any procedure/process as deem fit by such authority.
However, the competent authority can extend the said time limit of 45 days as deem fit in deciding the
referred dispute with due intimation to both the parties.

In the event of any dispute or difference if arises, what so ever will be settled down amicably by
negotiations. If any dispute which cannot be resolved by negotiation either party may refer the
claims/dispute to be settled through the province of J&K Arbitration & Conciliation Act 1997, through
an arbitrator .The Sole Arbitrator shall be any officer of university whose name is approved by Vice
Chancellor and decision of such arbitrator shall be binding upon both the parties subject to Jurisdiction
of courts within Jammu only.

IN WITNESS WHEREOQF, the parties through their duly authorized representatives have executed these
presents (execution whereof has been approved by the Competent Authorities of both the parties) on
the day, month and year first above mentioned at CUJ, Samba.
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21.4 Performance under the contract shall continue even after reference to the dispute resolution authority
and payments due to the contractor by the employer shall not be withheld unless they are the subject
matter of the referred disputes.

B. TIME CONTROL

22. PROGRAMME
22.1 The work is to be completed in Ten days from the date of issue of work order/letter of Intent.

23. EXTENSION OF THE INTENDED COMPLETION DATE

23.1 The Engineer-in-charge shall extend the intended completion date if a compensation event occurs or a
variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the contractor taking steps to accelerate the remaining works which would cause the
contractor to incur additional cost.

23.2 The Engineer-in-Charge shall decide whether and by how much time to extend the intended completion
date within 30 days of the Contractor asking the Engineer-in-Charge for a decision upon the effects of a
Compensation Events of variation and submitting full supporting information. If the Contractor has
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing
the new intended completion date.

24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE

24.1 The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity within
the works. Delay/delays totaling more than 05 days will require prior written approval of the
Competent Authority.

25. MANAGEMENT MEETINGS

25.1 The Engineer-in-Charge may require the contractor to attend a management meeting. The business of a
management meeting shall be to review the progress of the works.

25.2 The Engineer-in-Charge shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for action to be taken shall be
decided by the Engineer-in-Charge either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting.

C. QUALITY CONTROL

26. IDENTIFYING DEFECTS

26.1 The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any defects that
are found. Such checking shall not absolve the contractor from his responsibilities with regard to quality
of work.
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26.2 No payment shall be made without the required test from the authorised lab(s) wherever applicable.

27. CORRECTION OF DEFECTS NOTICED DURING THE DEFECT LIABILITY PERIOD OF SIX MONTHS

27.1 The Engineer-in-Charge shall give notice to the Contractor of any Defects before the end of Defect
Liability period which shall begin on completion of work and ends after 06 months. The defects liability
period shall be extended for as long as defects remain to be corrected.

27.2 Every time notice of defect/defects is given to the contractor, he shall correct the notified
defect/defects within the length of time specified in the Engineer-in-Charge’s notice.

28. UNCORRECTED DEFECTS

28.1 If the Contractor has not corrected a defect pertaining to the defect liability period to the satisfaction of the

Engineer-in-Charge within the time specified in the Engineer-in-Charge’s notice, the Engineer will assess the
cost of having the defect corrected and the contractor will pay this amount on correction of the defect or
the same can be recovered from any amount due to him.

D.COST CONTROL

29. BILL OF QUANTITIES

29.1 The bill of quantities shall contain items for the construction, installation, testing and commissioning
and maintenance during defect liability period of 6 months separately to be done by the Contractor

29.2 The Bill of quantities is used to calculate the contract price and the Contractor is paid for the quantity of
work done at the rates allotted to him after satisfactory completion of works.

30. VARIATIONS

30.1 Any variation necessitated during the execution of work due to certain technical cogent reasons be
resorted to only after formal approval from the Vice Chancellor, Central University of Jammu for
carrying out such deviation is conveyed. The Vice Chancellor, Central University of Jammu shall then
authorize Executive Engineer issue a variation order. Oral orders of the Engineer-in-Charge for
Variations unless followed by written confirmation shall not be taken into account. Such variations
shall form part of the Contract and the contractor shall carry them out and include them in updated
programme produced by the contractor.

31. PAYMENT FOR VARIATIONS

31.1 All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as per Delhi
Schedule of Rates-2021/lowest market rates including contractor’s percentage.

31.2 The extra Items which do not exist in the Delhi Schedule of Rates -2021but are found necessary to be
executed at site, shall be measured and paid as per analyzed rate taking into account the actual cost
plus applicable taxes and 15% Contractor’s overheads and profit.

31.3 As far as possible, the rate analysis shall be based on the standard data book and the current Delhi
Schedule of Rates -2021/lowest market rates of the district of site of work i.e Samba (J&K). The
decision of the Executive Engineer, CUJ on the rate so determined shall be final and binding on the
Contractor.
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32. PAYMENTS

32.1 Contractor shall submit RA Bill after the completion of job.
32.2 Payment shall be adjusted for deductions for security deposit other recoveries in terms of the
contract and taxes at source as applicable under the law.

32.3 The Employer may appoint  Finance Officer, CUJ as specified in the Contract data (or any other
competent person appointed by the Employer and notified to the contractor) to make payment
certified by the Executive Engineer.

32.4 Items of the works for which no rate or price has been entered in the bill of quantities will not be paid
for by the Engineer-in-Charge and shall be deemed covered by other rates and prices in the contract.

32.5 The payment of items of work when a contractor / firm has quoted rate higher than advertised rate

shall be paid as per advertised rates only till such time the contractor / firm complete and the finish
the items of work for which he has quoted less rate than the advertised rates.

33. COMPENSATION EVENTS

33.1 The following shall be compensation events unless they are caused by the contractor
a) The Engineer orders a delay or delays exceeding a total of 15 days.

33.2 If a compensation event would prevent the works being completed before the intended completion
date the intended completion date shall be extended. The Engineer shall decide whether and by how
much the intended completion date shall be extended, however no claim on account of extended
period of time shall be entertained.

34. TAXES

34.1 All duties, taxes, royalties and other levies, 1% Labour Cess, ESIC , PF payable by the
contractor under the contract or for any other cause, shall be included in the rates, prices
and total Bid price submitted by the Bidder but including of GST. The employer will perform
such duties in regard to the deduction of such taxes at source as per applicable law.

35. CURRENCIES

35.1 All payments will be made in Indian Rupees.

36. RETENTION MONEY

36.1 The Employer shall retain Retention money @ Five percent (5%) of the amount from each payment due
to the contractor until Defect Liability period of the works

36.2 5% of Retention money of the contractor shall be released after Defect Liability period of 06 months, is
over.

37. LIQUIDATED DAMAGES

37.1 The Time is an essence of the contract. If the contractor is not able to achieve the desired progress as
stipulated in the prescribed mile stone in the contract data to general condition of the contract at
S.No.23, the Engineer-in-charge shall have the authority to impose the Liquidated Damages. However,
in case the Contractor achieves the next mile stone, the amount of the Liquidated Damages already
withheld shall be restored to the Contractor by adjustment in the payment certificate.
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37.2 In the event of failure on part of the Contractor to achieve timely completion of the project including
any extension of time granted under Clause 24 of GCC, he shall, without prejudice to any other right
or remedy available under the law to the Employer on account of such breach, pay as agreed
Liquidated Damages to the Employer and not by way of penalty, as a sum calculated at the rate of 1%
(one percent) per week or part thereof as stated in the Contract Data. For the period that the
completion date is later than the intended completion date, Liquidated Damages at the same rate
shall be levied if the Contractor fails to achieve the Mile Stones prescribed in the Contract Data. Both
the parties expressly agree that the total amount of Liquidated Damages shall not exceed 10% of
initial contract price and that the Liquidated Damages payable by the Contractor are mutually agreed
genuine pre-estimated loss and without any proof of actual damage likely to be suffered and incurred
by the Employer & the Employer is entitled to receive the same and are not by way of penalty. The
Employer may, without prejudice to any other method of recovery, deduct the amount of such
damages from any sum due, or to become due to the Contractor or from performance security or any
other dues from Government or Semi-Government body within the State. The payment or deduction
of such damages shall not relieve the Contractor from his obligations to complete the works, or from
any other of his duties, obligations or responsibilities under the contract. The Contractor shall use and
continue to use his best endeavors to avoid or reduce further delay to the works, or any other
relevant stages.

373 It is agreed by the contractor that the decision of the Employer as to the Liquidated Damages payable
by the Contractor under this clause shall be final and binding,

38. SECURITIES

38.1 The performance security equal to 3% of the contract and not later than the date specified in the letter
of acceptance and shall be issued in the form given in the contract data and by a schedule commercial
bank.

39. COST OF REPAIRS

39.1 Loss or damage to the works or materials to be incorporated in the works between the start date and
the end of the defects correction periods shall be remedied by the contractor at his cost if the loss or
damage arises from the contractor’s acts or omissions.

E .FINISHING THE CONTRACT

40. COMPLETION

40.1 The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the works
and the Engineer will do so upon deciding that the works is completed.

41. TAKING OVER

41.1 The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s issuing a
certificate of completion. The contractor shall continue to remain responsible for its routine
maintenance during the maintenance period of 06 months for main work.

42. FINAL ACCOUNT

42.1 The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that the
Contractor considers payable under the contract before the end of the defects liability period. The
Engineer shall issue a defects liability certificate and certify any final payment that is due to the
contractor within 30 days of receiving the contractor’s account if it is correct and completed. If it is
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not, the Engineer shall issue within 30 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted
the Engineer-in-Charge shall decide on the amount payable to the contractor and issue a payment
certificate within 30 days of receiving the contractor’s revised account. The payment will be made 30
days thereafter.

43. Operating and Maintenance Manuals

43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated by Engineer-in-Charge
43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payment due to the Contractor.

44. TERMINATION

45.1 The employer may terminate the contract if the contractor causes a fundamental breach of the
contract.

45.2 Fundamental breaches of contract shall include but shall not be limited to the following:

a) The contractor stops work for 28 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer-in-Charge.

b) The contractor is declared as bankrupt or goes into liquidation other than for approval,
reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a fundamental
breach of contract and the contract and the contractor fails to correct it within a reasonable
period of time determined by the Engineer-in-Charge.

d) The contractor does not maintain a security which is required

e) The contractor has delayed the completion of the works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in Clause 41.

f)  The contractor fails to provide insurance cover as required.

g) If the contractor in the judgment of the Employer has engaged in the corrupt or fraudulent
practice in competing for or in executing the contract. For the purpose of this Clause “corrupt
practice means the offering, giving, receiving or soliciting or anything of value to influence the
action of a public official in the procurement process or in contract execution. “Fraudulent
practice”:- means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the Employer and includes collusive practice
among “Bidders”(prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

h) If the contractor has not completed at least thirty percent of the value of construction work
required to be completed after half of the completion period has elapsed;

i) Any other fundamental breaches as specified in the Contract data.
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45.3

45.4

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the contract is terminated, the contractor shall stop work immediately, make the Site safe and
secure, and leave the site as soon as reasonably possible.

46 PAYMENT UPON TERMINATION

46.1

46.2

If the contract is terminated because of a fundamental breach of contract by the contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated damages,
advance payments received up to the date of the issue of the certificate, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the Contract Data. If the amount due
to the Employer exceeds any payment due to the Contractor the difference shall be recovered from
the security deposit and performance security. If any amount is still left un-recovered it will be a debt
payable to the Employer. If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of
Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the Works less other recoveries
due in terms of the contract and less taxes due to be deducted at sources as per applicable law.

47 PROPERTY

47.1

All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the
property of the Employer for use for completing balance construction work if the contract is
terminated because of the contractor’s default.

48 RELEASE FROM PERFORMANCE

48.1

48.2

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Employer or the Contractor the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which commitment was made.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee is not willing to complete the
contract, the contract shall be closed without levying any damages/compensation. However, if the
nominee expresses his/her intention to complete, the balance work and the competent authority is
satisfied about the competence of nominee, then the competent authority shall enter into a fresh
agreement for the remaining work strictly on the same terms & conditions under which the contract
was initially awarded.
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F. _ADDITIONAL CONDITIONS OF CONTRACT

49 LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the site and such there information
as the Engineer may require.

50 COMPLIANCE WITH LABOUR REGULATIONS

c)

e)

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulation, notifications and bye laws of the
State or Central Government or local authority and any other labour law (including rules), regulations,
bye laws that may be passed or notification that may be issued under any labour law in future either by
the State or Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given below. The Contractor shall keep the
employer indemnified in case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the
contractor, the engineer/employer shall have the right to deduct any money due to the contractor
including his amount of performance security. The employer/engineer shall also have right to recover
from the contractor any sum required or estimated to be required for making good the loss or damage
suffered by the employer. The employer of the contractor and the Sub-Contractor in no case shall be
treated as the employees of the employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TOESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTIONWORK.

Workmen Compensation Act 1923: The Act provides for compensation in case of injury by accident
arising out of and during the course of employment.

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed 5 years’ service or more or on death the
rate of 15 days wages for every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by
the

employer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or family
pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the death in
harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women employees
in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the contractor fails to provide, the same
are required to be provided, by the principal employer by law. The principal employer is required to
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f)

g)

i)

k)

n)

o)

take certificate of registration and the contractor is required to take license from the designated
officer. The Act is applicable to the establishments or contractor of principal employer if they employ
20 or more contract labour.

Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages fixed by
appropriate government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, and runways are scheduled employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal nature
to Male and Female workers and for not making discrimination against Female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages and
maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to
employees getting Rs. 2500/-per month or above upto 3500/- per month shall be worked out by taking
wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The newly set up
establishments are exempted for five years in certain circumstances. Some of the State Governments
have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock-out become illegal and what are the requirements
for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments employing 100
or more workmen (employment size reduced by some of the State and Central Government to 50). The
Act provides for laying down rules governing conditions of employment by the employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of workmen
and employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children below 14
years of age in certain occupations and processes and provides for regulation of employment of
children in all other occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen, in an establishment
to which this Act becomes applicable, are required to be provided certain facilities such as housing,
medical aid, travelling expenses from home up to the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: All the establishments who carry on any building or other
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p)

51

construction work and employs 10 or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The employer of the establishment is required to provide safety measures at the
Building or construction work and other welfare measures, such as Canteens, First-Aid facilities,
Ambulance, Housing accommodation for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say 10) persons or more with aid of power or another
prescribed minimum (say 20) or more persons without the aid of power engaged in manufacturing
process.

DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall do photograph /video photograph of the site firstly before the start of the work,
secondly mid-way in the execution of different stages of work and lastly after the completion of the
work. No separate payment will be made to the contractor for this and shall submit a Hard copy and
soft copy of the same to the Engineer-in-charge for record and reference.

The contractor shall not disclose details of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer-in-Charge in writing. No photograph of the works or any part
thereof or plant employed therein, except those permitted shall be taken or permitted by the
contractor to be taken by any of his employees or any employees of his sub-contractors without the
prior approval of the Engineer-in-Charge in writing. No Photographs /Video photography shall be
published or otherwise circulated without the approval of the Engineer-in-Charge in writing.

52 THE APPRENTICES ACT 1961

The Contractor shall duly comply with the provision of the apprentices Act 1961 (lll of 1961) the rules
made there under and the orders that may be issued from time to time under the said Act and the said
Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided by
the said act and said Rules.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the contract
at the time of signing of the agreement. If the contractor dies during currency of the contractor or
becomes permanently incapacitated, and his/her nominee are not willing to complete the contract, the
contract shall be closed without levying any damages/compensation. However, if the nominee
expresses his/her intention to complete, the balance work and the competent authority is satisfied
about the competence of nominee, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms & conditions under which the contract was initially
awarded.

53 OTHER CONDITIONS

A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any sum

required or estimated to be required for making good the loss or damage suffered by the Employer

54 WATER AND ELECTRICITY
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(D)

(E)
(F)

The contractor shall make his own arrangement for water & Electrical power for construction and other
purposes at his own cost or Contractor shall pay requisite electricity and water charges to CUJ if he take
the Water and Electricity connection from CUJ. The contractor shall also make standby arrangement for
water & electricity to ensure un-interrupted supply.

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

The Employer is The Vice Chancellor, Central University of Jammu (CL.1.1)
Designation: Hon’ble Vice Chancellor, Central University of Jammu

Address: Central University of Jammu
Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143

Name of authorized Representative

The Engineer is: Er. Vishal Bargotra

Designation: Executive Engineer

Address: Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455

The Intended Completion Date for the whole of the works is 10 days after the start of work

Rectification of defects during defect liability period shall be carried out by the contractor at his own

expenses to the entire satisfaction of the engineer in charge.

The site is located at Central University of Jammu Rahya- Suchani (Village — Bagla), Distt.
Samba (J&K))

The Start Date shall be THREE DAYS after the date of AWARD OF WORK.

The name and identification number of the Contract is: Wall Paneling work in the Committee
Room of Central University of Jammu.

The works consist of civil works dry wall partition works.

(a) Competent authority is:
Vice Chancellor, Central University of Jammu

The Variation shall be paid as per Clause - 31 & 32 of GCC.

The authorized person to make payments is Finance Officer, CUJ

Maximum limit of liquidate damages for delay in completion of works is 10 percent of the Initial
Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each week in the
completion of work
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(G) The Standard form of Performance Security acceptable to the Employer Shall be an A/C PAYEE
DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of the type as presented in the Bidder
Documents.

(H) The Central University of Jammu shall not supply any construction material what so ever.
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ANNEXURE-A
AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
statements are true & correct.

The undersigned also hereby certifies that neither our firms
mM/S have abandoned any work in PWD or in_any
other Department nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

The undersigned understand and agrees that further qualifying information may
be requested and agrees to furnish any such information at the request of the
department/project implementing authority.

(Signed by an Authorized Officer of firm)

(Title of Officer)

(Name of Firm)

(DATE)
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IMPORTANT INSTRUCTIONS FOR BIDDERS

Bidders are advised to scan their documents on 100 dpi with Black & White option

Bidders are advised to download Bid Submission manual for the help of Bid Submission process from
the “Downloads” option as well as from “Bidders Manual Kit” on home page of
https://cujammu.euniwizarde.com/

Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In no case
they should attempt to create similar BOQ manually. The BOQ downloads from the site should be used
for filling the rates and it should be saved with same name.

Bidders are required to quote net rate inclusive of all including, 1% Labour Cess ,GST in BOQ (xIs)
format

Bidders are advised to use “My Documents” area in their user on the Central University of Jammu e-
Tendering portal (https://cujammu.euniwizarde.com/) to store their documents which are used in all
Tenders like GST certificate etc and attach these certificates as Non Statutory documents while
submitting their bids

During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid are to be
ignored.

The Single Bid is to be submitted online on web portal https://cujammu.euniwizarde.com/. However,
the firms will submit the supporting documents as required to be submitted along with Bid in off-line
mode in physical form in the office of the Executive Engineer, Central University of Jammu

In case supporting documents are to be submitted offline in physical form, then it should be so
specified in their Bids & the supporting documents must be deposited in the office of Executive
Engineer, Central University of Jammu before date & time of opening of tenders.
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ANNEXURE-B

PRICE BID
This is a sample price bid and it is to be filled online.

Name of work: Wall Paneling work in the Committee Room of Central University of Jammu
Estimated cost of project: Rs. 142432/-(Rupees one Lakh forty two thousand four hundred and thirty two
only)

Description of work Qty. as per Drawing and | Percentage rates Quoted applicable on all items of BOQ
rate as per BOQ uniformly (rates quoted shall be inclusive of all taxes,
duties etc. including GST also) .Please quote overall
percentage on all items (At Par/Below/Above).

Item wise quoting of percentage shall be rejected.

In figures In words
(At Par/Below/Above). (At Par/Below/Above).
Wall Paneling works in the As per BOQ
Committee Room of
Central University of
Jammu
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