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SECTION 1

LIST OF IMPORTANT DATES
PRESS NOTICE

NOTICE INVITING TENDER
NITNo.- _/

Name of work: - Hiring of Hydraulic excavators and Dump Trucks Central University of Jammu, Bagla
Rahya suchani, Distt. Samba

Period of engagement: 20 days
Estimated Cost Rs2400000.00
EMD Rs48000.00
Performance Guarantee 3% of estimated cost.
1. Date of Issue of Notice Inviting Bid 13 -07-2022
2. Period of downloading Tender Documents :- 13-07-2022 from 12:00 Hrs
To
20-07-2022 upto 14:00 Hrs
Places(s)
https://cujammu.euniwizarde.com
3. Time, date and Place of pre-bid Meeting 15-07-2022 at 15:00 Hrs
Place : Office of the Executive Engineer, Central
University of Jammu
4. Deadline for Receiving Bids 20-07-2022
14:00 Hrs
5. Time and date for opening Bids 20-07-2022 at 15:30 Hrs
6. Place of opening Bids Committee Room, Central University of Jammu
7. Period of bid validity 120 days from date of opening of bids.
8. Officer Inviting Bids
Executive Engineer, Central University of Jammu.
Rahya- Suchani (Village — Bagla), Distt. Samba
(J&K)-181143
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OFFICE OF THE EXECUTIVE ENGINEER,
CENTRAL UNIVERSITY OF JAMMU

NOTICE INVITING TENDER

e- NIT No.:- /2020-21

Executive Engineer, Central University of Jammu (CUJ) for and on behalf of the Vice Chancellor, Central
University of Jammu, invites e-tenders on Percentage (%age ) basis from approved and eligible Contractors
registered with UT J&K . CPWD, Railways, MES, BRO and other State/Central Governments for the following

work:-
Name of Work Name of Estimated Earnest Money Period of Schedule Time and date of
Division Cost of Deposit(Rs) Engagement opening of tender
Construction(
Rs.)
2 3 4 5 6 7
Hiring of Hydraulic
Excavator and | Engineering | 2400000/- 48000/ - 20
Dump Trucks/ Wing, Days 20 /07/2022 at 15:30
Trippers in Cfentra.l
Central University University
of Jammu
of Jammu Bagla
Rahya suchani,
Distt. Samba
1. The Bidding documents can be downloaded from the website https://cujammu.euniwizarde.com from
13-07-2022 (12:00 Hrs) to  20-07-2022 (14:00Hrs)
a. The Bids shall be deposited in electronic  format on the website

https://cujammu.euniwizarde.com from 13-07-2022 (12:00 Hrs) to 20-07-2022 (14:00Hrs).
The bids received will be opened at 15:30 Hrs on 20 /07/2022 on line.

b. The complete bidding process will be on line.

c. A Pre-bid meeting will be held on 15/07/2022 at 15:00 Hrs in the office of the Executive
Engineer, Central University of Jammu to clarify the issues and to answer question on any matter
that may be raised at that stage as stated in Clause 8 of Instruction to Bidders (ITB) of the Bidding

documents
d. Bids shall be opened on line in the Committee Room of Central University of Jammu on or after
20-07-2022 at 15:30 Hrs
2. Bid document can be seen at and downloaded from the website https://cujammu.euniwizarde.com/ Bid

document contain information of qualifying criteria for bidder, specifications, bill of quantities, conditions
and other details.

3. The site for the work is available.

4. In case it is observed that the bidder has uploaded fake documents, Bid security declaration clause would
be invoked and his case will be recommend for debarment in further tendering for one year.

5. The site for the work is available.

6. Bids must be accompanied by duly signed and stamped
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The bid for the work shall remain open for acceptance for a period of 120 days from the date of opening
of bids. If any bidder/tenderer withdraws his bid/tender before the said period or makes any modifications
in the terms and conditions of the bid, his Bid security declaration would be invoked.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties
in an Engineering Department of the State Government/University is allowed to work as a Contractor for a
period of two years after his retirement from Government service, without permission of the Government.
This contract is liable to be cancelled if either the contractor or any of his employees is found any time to
be such a person who had not obtained the permission of the Government as aforesaid before submission
of the tender or engagement in the Contractor’s Service.

Other details can be seen in the bidding documents.

1. INSTRUCTIONS TO BIDDERS FOR E-TENDER:

Special Instructions for e-Tender. Submission of online Bids is mandatory for this Tender. For conducting
electronic tendering, CUJ is using the portal https://cujammu.euniwizarde.com_of M/s ITI Ltd, a Government of
India Undertaking.

1.0 Tender Bidding Methodology:

The offer should be submitted through e-tendering mode in the website _https://cujammu.euniwizarde.com

.The Bids will be uploaded along with all signed and scanned documents those are required for particular tender.
Digital Certificate:

It is mandatory for all the bidders to have class-lll Digital Signature Certificate — Signing + Encryption (in the
name of person who will sign the Bid) from any of the licensed Certifying Agency (Bidders can see the list of
licensed CA’s from the link www.cca.gov.in) to participate in e-tendering.

2.0 Registration:
To participate in the e-tendering submission, it is mandatory for applicants to get registered their firm/company

in e-tendering portal of ITl._https://cujammu.euniwizarde.com to have user ID & password from M/s ITI Ltd.,

The Annual registration charges for vendors/suppliers are Rs.2000/+18%GST-per annum (Pay Online). The
procedure for the registration is as under:
1) Go to the website https://cujammu.euniwizarde.com In the home page, click on “Registration”

2) In the Vendor Registration form, vendor has to fill up the all mandatory applicant details. After submission of
registration form, you will get the verification link on your registered mail id, after verification you log in your
account with your user id and password and complete the all activity related to registration etc. Document
uploading, paid registration fee, after completion of registration payment, you need to send your
acknowledgement copy on our held desk mail id helpdeskeuniwizarde@gmail.com

ewizardhelpdesk@gmail.com for activation of your account.
3.0 SEARCHING FOR ONLINE TENDER DOCUMENTS
There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders by

several parameters. These parameters could include Tender ID, Item/work id, Title, Date, etc.

Once the bidders had selected the tenders in which they are interested, bidder can pay the processing fee Rs.
1000 + 18% GST (NOT REFUNDABLE) by Net-banking / Debit / Credit card then you may download the required
documents / tender schedules, Bid documents etc. Once you pay both fees, tenders will be moved to the
respective “Register” Tab. This would enable the e-tender Portal to intimate the bidders through e-mail in case
there is any corrigendum issued to the tender document.

Please feel free to contact ITI Helpdesk (as given below) for any query related to e-tendering.
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1. Helpdesk landline No: 011-49606060
2. Mr. Anand Singh  +919650970101
3. Mr. Akshay Kumar +919355030623

Executive Engineer,

Central University of Jammu
Rahya- Suchani (Village — Bagla),
Distt. Samba (J&K)-181143
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SECTION 2: INSTRUCTIONS TO BIDDERS (ITB)

1. SCOPE OF WORK

The Executive Engineer as a representative of the Vice Chancellor, Central University of Jammu invites
bids for the Hiring of Hydraulic Excavators and Dump Trucks/Trippers in Central University of
Jammu Bagla Rahya Suchani, Distt. Samba. The period of engagement shall be as per the BOQ.

1.1 Throughout these documents, the terms “bid” and “tender” and their derivatives
(bidder/tenderer, bid/tender, bidding/tendering etc.) are synonymous.
1.2 Cutting & Filing of earth by deployment of Track mounted earth excavators (3D)(Eg pocklain)
for excavation of earth and trippers for transportation of excavated earth.
1.3 Cutting of earth at miscellaneous locations and filling at required locations as per the
directions of Engineer In Charge.
1.4 Cutting of hillocks in required slopes 60-70 degree slopes.
Special Instructions for cutting and fillings:
a) The soil to be cut is of mixed nature including boulders and silt.
b) The area where excavation is to be done has vegetative growth.
c¢) The minimum lead for the filling of earth is 50 meters and the maximum is 3kms
which is within the campus of central University of Jammu.
d) The areais to be leveled and cleaned.

2. SOURCE OF FUNDS

2.1 The expenditure on the budget will be met from the DRDO funds.

3. ELIGIBLE BIDDERS

3.1 This Invitation for Bids is open to all bidders as defined in the Appendix to ITB.

3.2 Bidders shall provide a declaration of not having declared ineligible for corrupt and fraudulent
practices in the Central Government, the State Government or any public undertaking,
autonomous body, authority by whatever name called under the Central or the State
Government.

4, QUALIFICATION OF THE BIDDER
e The bidders should have their own Hydraulic Excavator or dump trucks or tie

up/Agreements with the owners of Hydraulic Excavators and Dump Trucks/Trippers.

e The bidder shall have Track mounted 3D Hydraulic Excavator (eg.pocklain) having date
of registration not before July 2019.

e The driver shall have valid driving license for Hydraulic excavator.

e The Registration of the Hydraulic excavator & Dumper Truck/tripper should be valid.

e The driver of the Dumper truck should have valid license.
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5.1

6.1

5

ONE BID PER BIDDER

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid
will cause the proposals with the Bidder’s participation, to be disqualified.

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of his Bid and
the Employer will, in no case be responsible or liable for those costs.

SITE VISIT

The site is located in the campus of Central University of Jammu. It is located near village
Suchani about 8km from NH-44 Rahya- Morh. The site of work is hilly terrain, dense jungle and
approachable by foot only.

The Bidder, at his own cost, responsibility and risk is encouraged to visit, examine and
familiarize himself with the site of works, the site of filling and its surroundings including,
approach to site source of earth, water, road aggregates etc. and obtain all information that
may be necessary for preparing the Bid and entering into a contract for construction of the
works. The costs of visiting the site shall be at the Bidder’s own expense. He may contact the
Executive Engineer incharge of work for any guidance relating to site visit.

PRE-BID MEETING

8.1 If a pre-bid meeting is to be held, the bidder or his authorized representative is invited
to attend it as per date, time and address

8.2 The purpose of the meeting will be to clarify issues and to answer the questions on
any matter that may be raised at that stage.

8.3 The bidder is requested to submit any questions in writing or by cable so as to reach
the Employer not later than one week before the meeting..

8.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

8.5 The employer will not respond to any queries / request made after pre-bid meeting

9. AMENDMENT OF BIDDING DOCUMENTS

9.1. Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addendum and corrigendum.

9.2 Any addendum and corrigendum thus issued shall be part of the bidding
documents and shall be uploaded on the official website of the University.
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10.

9.3 To give prospective bidders reasonable time to take an addendum/corrigendum
into account, in preparing their bids the Employer shall extend, as necessary, the
deadline for submission of bids in accordance with Clause 17 of ITB.

DOCUMENT COMPRISING THE BID
(Bidders are advised to use “My Documents” area in their user on Central University of

Jammu’s e-Tendering portal (https://cujammu.euniwizarde.com/) to store their following
documents which are used in all Tenders and attach these certificates as Non-Statutory

documents while submitting their bids:

Copy of Pan Card.
Copy of GST Registration Certificate.
Scanned copy of EMD.

Details of the bidder in the following format:-

NAME OF TENDERING COMPANY/
FIRM

NAME OF OWNER / PARTNERS /
DIRECTORS

FULL PARTICULARS OF OFFICE

(a) ADDRESS

(b) TELEPHONE NO.

(d)E-MAIL ADDRESS

REGISTRATION DETAILS:

(a) PAN / GIR NO.

(b) GOODS &SERVICE TAX
REGISTRATION NO.

(c) ESI & E.P.F. REGISTRATION NO.

(d) VAT/CST No.

5 | DETAILS OF EARNEST MONEY
DEPOSIT

(a) AMOUNT (RS.)

(b) D.D. /P.0. NO. AND DATE

(c) DRAWN ON BANK

(d) VALID UPTO
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Financial Bid and will be in electronic format comprising of:

i.  Bill of quantities / Form of Bid

11. BID PRICES

12.1 The Bidder shall adopt the Percentage Rate as specified in the Form of Bid.

12.2 All duties, taxes, royalties and other levies, GST, Labour Cess , Petrol, OIL, Lubricants,
Driver Charges, Insurance of Machines and Drivers, by the contractor under the contract or for
any other cause, shall be included in the rates, prices and total Bid price submitted by the
Bidder .

12.3The rates and prices quoted by the Bidder shall be fixed for the duration of the contract
and shall not be subject to adjustment on any account.

13 CURRENCIES OF BID AND PAYMENT.

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All
payments shall be made in India Rupees

14 BID VALIDITY
14.1 Bids shall remain valid for a period of one hundred twenty days (120) days after the deadline date
for bid submission specified in Clause 17 of ITB. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive

14.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may request
the bidder to extend the period of validity for a specified additional period. The request and the
bidder’s responses shall be made in writing. A bidder agreeing to the request will not be required or
permitted to modify his bid in compliance with Clause 15 of ITB in all respects.

15. EARNEST MONEY
Rs 48000/- (Rupees Forty Eight Thousand Only) in the form of online payment, Deposit at Call

Receipt of a Scheduled Bank guaranteed by the Reserve Bank of India, Banker’s cheque of a Scheduled
Bank, Demand Draft of a Scheduled Bank, Fixed Deposit Receipt (FDR)/ of a Scheduled Bank in the
name of Finance Officer, Central University of Jammu. The scan copy should be uploaded online and
hard copy to be submitted in the office before the due date and time of the opening of tenders.

Earnest Money would be forfeited if:-

1.Impairs or derogates from the tender in any respect within the period of validity of the tender.
2.1f the bidder does not accept the correction of his bid price during evaluation.

3.Withdraws its bid during the period of Bid validity as per the clause 14.1 of ITB

4.1f The Bidder fails to sign the contract in accordance with clause 20.0 of ITB.

5.1f The Bidder Fails To Furnish Performance Guarantee In Accordance With ITB Clause 21.1
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16.

l6.1

17.

17.1

17.2

18.

18.1

19.

19.1

19.2

20.

20.1

D. SUBMISSION OF BIDS

SUBMISSION OF BIDS

The Bidder shall submit bids in electronic form.

Bids shall be opened on  20-07-2022 at 15:30 Hrs in the presence of Bid Opening Committee.

DEADLINE FOR SUBMISSION OF BIDS

Complete Bids must be submitted online not later than the 20-07-2022 upto 14:00 hrs.

The employer may extend the deadline for submission of bids by issuing an amendment in
accordance with Clause 9 of ITB, in which case all rights and obligations of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

F. AWARD OF CONTRACT

AWARD CRITERIA

The Employer will award the contract to the Bidder whose Bid has been determined:
i) To be substantially responsive to the bidding documents and who has offered

the lowest evaluated Bid price, provide that such Bidder has been determined
to be (a) eligible in accordance with the provisions of Clause 4 of ITB,

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

The Employer reserves the right to accept or reject any Bid, and to cancel the bidding
process and reject all bids, at any time prior to the award of contract, without thereby
incurring any liability to the affected Bidder or bidders or any obligation to inform the
affected bidder or bidders of the grounds for the Employer’s action.

The employer can cancel/postpone the tender at any stage of bidding.

NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

The Bidder whose Bid has been accepted will be notified of the award by the employer
prior to expiry of the bid validity period by Email and confirmed by registered letter.
This letter will state the sum that the employer will pay to the contractor in
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20.2

20.3

20.4

21.

21.1

21.2

21.3

22.

23.

24.

consideration of the execution, completion by the contractor as prescribed by the
contract (hereinafter and in the Contract called the “Contract Sum”).

The notification of award will constitute the formation of the contract subject only to
the furnishing of a performance security in accordance with the provision of Clause 21.

The agreement will incorporate all agreements between the Employer and the
successful Bidder after the performance security is furnished.

Upon the furnishing by the successful Bidder of the performance security, the
employer will promptly notify the other bidders that their bids have been
unsuccessful.

PERFORMANCE SECURITY

Within 03 (three) days after receipt of the letter of Acceptance, the successful Bidder
shall deliver to employer a Performance Security @ 3% of tender cost having validity
of 2months from the completion of work . EMD will be released after submission of
performance security.

The performance security shall be in the form of Fixed Deposit Receipts/Call Deposit
Receipt/Bank guarantee (A/C PAYEE DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK
GUARANTEE) from a scheduled bank, in the name of the Finance Officer, Central
University of Jammu.

Failure of the successful Bidder to comply with the requirements of Clause 22 shall
constitute sufficient grounds for cancellation of the award and debarred for the period
of two year from the bid due date to participate in any tender floated by CUJ. The bid
of the vendor shall not be entertained by CUJ. He will also be debarred from
participating in bids under requisite heads for one year.

CORRUPT OR FRAUDULENT PRACTICES

The employer requires the bidders/contractors to strictly observe the laws against
fraud and corrupt practices enforce in India, namely, prevention of corruption Act,
1988.

Advance Payment: No Advance Payment whatsoever shall be made by the department
to the Contractor.

Secured Advance Payment: No Secured Advance Payment whatsoever shall be made
by the department to the Contractor against the material brought to site.
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APPENDIXTO ITB

The Employer should fill out this Appendix to ITB before issuing the bidding documents.
The insertions should correspond to the information provided in the Invitation for Bids.

Instructions to Bidders

CLAUSE REFERENCE
(1.2) The Employer Is The Vice Chancellor, Central University of Jammu
(2.1) The Works is  : Hiring of Earth Excavators and Dump trucks/Tripper in CUJ
(2.2) The Place : Rahya-Suchani, Distt. Samba-181143
(3.1) Eligible Bidders are: _As per tender condition in the NIT
(4.2). The contact person is: Er. Vishal Bargotra
Designation: Executive Engineer
Address: Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455
(5.1). Place, Time and Date for pre-bid meeting are:

Office of the Executive Engineer, Central University of Jammu, Rahya- Suchani (Village
— Bagla), Distt. Samba (J&K)-181143

Time: 15:00 Hrs
Date: 15-07-2022
(6.1). The other documents required are: As detailed in the relevant sections of this
document.
(7.1). The date, time and place for opening of the Bids are:
Date: 20 -07-2022
Time: 15:30 Hrs
Place: Committee Room, Central University of Jammu, Rahya- Suchani

(Village — Bagla), Distt. Samba (J&K)-181143

(8.1). the amount and validity period of the Performance Guarantee is:
Amount: 3% of total amount quoted by Bidder
Validity period:
(i) Performance security shall be valid upto expiry of two months after intended
Defect Liability Period.

For and on behalf of Vice Chancellor, Central University of Jammu

Executive Engineer

Central University of Jammu
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1.

11

2.1

2.2

3.1

4.1

5.1

5.2

6.1

SECTION: 3

GENERAL CONDITIONS OF CONTRACT

A. GENERAL

LANGUAGE AND LAW

The language of contract and the law governing the Contract are stated in Contract Data.

ENGINEER-IN-CHARGE'’S DECISIONS

Except where otherwise specifically stated, the Engineer-in-charge will decide contractual matters
between the employer and the contractor in the role representing the employer. However, if the
Engineer-in-Charge is required under the rules and regulations and orders of the employer to obtain
approval of some other authorities for specific actions, he will do so before such action.

Except as expressly stated in the contract, the Engineer-In-Charge shall not have any authority to relieve
the contractor of any of his obligations under the contract unless and until approved by the Accepting
Authority/Employer.

DELEGATION

The Engineer-in-charge with the approval of the Accepting Authority may delegate any of his duties and
responsibilities to other people after notifying the contractor and may cancel any delegation after
notifying the contractor.

COMMUNICATION

Communication between parties that are referred to in the conditions shall be effective only when in
writing. A notice shall be effective only when it is delivered.

OTHER CONTRACTORS

The contractor shall cooperate and share the site with other contractors, public authorities utilities and
the employer between the dates given in the schedule of other contractors as referred to in the
contract Data. The Contractor shall also provide facilities and services for them as described in the
schedule. The Employer may modify the schedule of other contractors and shall notify the contractor of
any such modification.

The contractor should take up the works in convenient reaches as decided by the Engineer-in-Charge to
ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and
equipment of other contractors till the completion of the works.

PERSONNEL

The contractor shall employ for the construction work, the technical personnel named in the contract
data or other technical persons with the approval of the Engineer-in-Charge. The Engineer-in-Charge
will approve any proposed replacement of technical personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel stated in the contract data.
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6.2 If the Engineer-in-Charge asks the contractor to remove a person who is a member of the contractor’s
staff or work force stating the reasons, the contractor shall ensure that the person leaves the site within
seven days and has no further connection with the works in the contract.

7. EMPLOYER’S AND CONTRACTOR’S RISKS

7.1 The Employer carries the risks, which this Contract states are “Employer’s risks” and the contractor
carries the risks, which this Contract states are “Contractor’s Risks”.

8. EMPLOYER'’S RISKS

8.1 The Employer is responsible for the excepted risks, which are (a) in so far as they directly affect the
execution of the works in the Employer’s country the risks of war, invasion, act of foreign enemies,
rebellion, revolution, insurrection or military or usurped power civil war riot commotion or disorder
(unless restricted to the Contractor’s employees) natural calamities and contamination from any
nuclear fuel or nuclear waste or radioactive toxic explosive or (b) a cause due solely to the design of the
Works other than the Contractor’s design.

9. CONTRACTOR’S RISKS

9.1 All risks of loss of or damage to physical property and of personal injury and death which arise during
and in consequence of the performance of the contract other than the excepted risks referred to in
Clause 10.1, are the responsibility of the contractor.

10. INSURANCE

10.1 The contractor at his cost shall provide in the joint names of the employer Authority and the
Contractor, insurance cover from the Start Date to the end of the Defects Liability Period in the
amounts and deductibles stated in the Contract Data for the following events which are due to the
Contractor’s risks.

a) Loss of or damage to the works, plant and materials
b) Loss of damage to Equipment;
c) Loss of or damage to property (Except the works, plant, materials and Equipment ) in
connection with the contract ; and
d) Personal injury or death
10.2 Insurance policies and certificates for insurance shall be delivered by the contractor to the Engineer-in-

Charge for approval before the Start Date. All such insurance shall provide for compensation to be
payable in India Rupees to rectify the loss or damage incurred.

10.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer-in-Charge.

10.4 Both parties shall comply with any conditions of the insurance policies.

11. List of Approved Materials: -

Sr.No Description of Items Make as per the tender

CEMENT
1 ULTRATECH, ACC, AMBUJA

SAIL, TATA STEEL Ltd.,Rinl, Jindal steel & power Ltd. And
3 M.S. steel JSW Steel Ltd.,shyam steel/electrosteel
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SAIL, TATA STEEL Ltd.,Rinl, Jindal steel & power Ltd. And
4 Steel Reinforcement JSW Steel Ltd.

12. QUERRIES ABOUT THE CONTRACT DATA

12.1 The Engineer will clarify queries on the contract data.

13. CONTRACTOR TO CONSTRUCT THE WORKS

13.1 The Contractor shall construct and install and maintain the Works in accordance with the Specifications
and Drawings

14. THE WORKS TO BE COMPLETED BY THE INTENDED COMPLETION DATE.

14.1 The Contractor may commence execution of the works on the start date and shall carry out the works
in accordance with the programme submitted by the Contractor as updated with the approval of the
Engineer-in-charge and complete them by the Intended Completion Date.

15. APPROVAL BY THE ENGINEER-IN-CHARGE.

15.1 The Contractor shall submit specifications and a drawing showing the proposed Temporary works to the
Engineer-in-Charge who is to approve them.

15.2 The contractor shall be responsible for design of Temporary works.

15.3 The Engineer-in-Charge’s approval shall not alter the Contractor’s responsibility for design of the
Temporary works.

15.4 The Contractor shall obtain approval of third parties to the design of the Temporary works where
required.

15.5 All Drawings prepared by the contractor for the execution of the temporary permanent works are
subject to prior approval by the Engineer —in-charge before execution of such works.

15.6 All equivalent brands shall be ISI marked and approved by EIC before beung brought to site.

15.7 The contractor shall make all the required shop drawings.

16. SAFETY

16.1 The Contractor shall be responsible for the safety of all activities on the site.

17. DISCOVERIES

171 Anything of historical or other interest or of significant value unexpectedly discovered on the site shall

be the property of the Employer. The contractor shall notify the Engineer-in-Charge of such discoveries
and carry out the Engineer’s instructions for dealing with them.

18. POSSESSION OF THE SITE

18.1 The Engineer-in-Charge shall give complete possession of the site to the contractor fifteen days in
advance of the construction programme.

19. ACCESS TO THE SITE
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19.1

The contractor shall allow access to the site and to any place where work in connection with the
contract is being carried out, or is intended to be carried out to the Engineer-in-Charge and any
person/persons/agency authorized by:

a. The Engineer-in-Charge.

b. The Employer.

20. INSTRUCTIONS

20.1

The Contractor shall carry out all instructions of the Engineer-in-Charge to comply with the applicable
laws where the Site is located.

21-A Subletting of Contract:

Subletting of Contract is not permitted. Moreover Joint Venture is not permitted.

21. A.DISPUTE REDRESSAL SYSTEM

211

21.2

21.3

21.4

If any dispute or difference of any kind what-so-ever shall arise in connection with or arising out of this
contract or the execution of works or maintenance of the works there under whether before its
commencement or during the progress of Works or after the termination/abandonment or breach of
the contract, it shall in the first instance be referred for settlement to the competent authority i.e. Vice
Chancellor, Central University of Jammu.

The competent authority shall, within a period of forty-five days after being requested in writing by the
Contractor to do so, convey his decision to the contractor in respect of every matter so referred. In case
the work is already in progress, the Contractor shall proceed with the execution of the work, including
maintenance thereof, pending receipt of the decision of the competent authority as aforesaid, with all
due diligence. The decision of the competence authority shall be final & binding on both the parties.

B. PROCEDURE FOR RESOLUTION OF DISPUTES.

The Competent Authority mentioned in Clause 21.1 shall give a decision in writing within 45 days of
receipt of a notification of dispute by adopting any procedure/process as deem fit by such authority.
However, the competent authority can extend the said time limit of 45 days as deem fit in deciding the
referred dispute with due intimation to both the parties.

In the event of any dispute or difference if arises, what so ever will be settled down amicably by
negotiations. If any dispute which cannot be resolved by negotiation either party may refer the
claims/dispute to be settled through the province of J&K Arbitration & Conciliation Act 1997, through
an arbitrator .The Sole Arbitrator shall be any officer of university whose name is approved by Vice
Chancellor and decision of such arbitrator shall be binding upon both the parties subject to Jurisdiction
of courts within Jammu only.

IN WITNESS WHEREOQF, the parties through their duly authorized representatives have executed these
presents (execution whereof has been approved by the Competent Authorities of both the parties) on
the day, month and year first above mentioned at CUJ, Samba.

Performance under the contract shall continue even after reference to the dispute resolution authority
and payments due to the contractor by the employer shall not be withheld unless they are the subject
matter of the referred disputes.
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B. TIME CONTROL

22. PROGRAMME

221

22.2

22.3

22.4

22.5

Within 02 days of the date of issue of allotment of the contract, the contractor shall submit to the
Engineer-in-Charge for his approval, the programme showing the general methods, arrangements,
order and timing for all the activities in the works, along with monthly cash flow forecasts for the
construction of works.

An update of the programme shall be a programme showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining works, including any
changes to the sequence of the activities.

The Contractor shall submit to the Engineer-in-Charge for approval an updated Programme at intervals
no longer than 05 days.

The Engineer-in-Charge’s approval of the programme shall not alter the contractor’s obligations. The
contractor may revise the programme and submit it to the Engineer-in-Charge again at any time and
the revised programme shall show the effect of variations and compensation events.

Labour for Traffic control/watch and ward as per necessity at site shall be supplied by the firm and
nothing extra shall be paid in this behalf by the department.

23. EXTENSION OF THE INTENDED COMPLETION DATE

23.1

23.2

The Engineer-in-charge shall extend the intended completion date if a compensation event occurs or a
variation is issued which makes it impossible for completion to be achieved by the intended completion
date without the contractor taking steps to accelerate the remaining works which would cause the
contractor to incur additional cost.

The Engineer-in-Charge shall decide whether and by how much time to extend the intended completion
date within 30 days of the Contractor asking the Engineer-in-Charge for a decision upon the effects of a
Compensation Events of variation and submitting full supporting information. If the Contractor has
failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing
the new intended completion date.

24. DELAYS ORDERED BY THE ENGINEER-IN-CHARGE

24.1

The Engineer-in-Charge may instruct the Contractor to delay or start or progress of any activity within
the works. Delay/delays totaling more than 05 days will require prior written approval of the
Competent Authority.

25. MANAGEMENT MEETINGS

25.1

25.2

The Engineer-in-Charge may require the contractor to attend a management meeting. The business of a
management meeting shall be to review the progress of the works.

The Engineer-in-Charge shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for action to be taken shall be
decided by the Engineer-in-Charge either at the management meeting or after the management
meeting and stated in writing to all those who attended the meeting.
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C. QUALITY CONTROL

26. IDENTIFYING DEFECTS

26.1 The Engineer-in-Charge shall check the Contractor’s work and notify the contractor of any defects that
are found. Such checking shall not absolve the contractor from his responsibilities with regard to quality
of work.

26.2 No payment shall be made without the required test from the authorised lab(s).

27.2 Every time notice of defect/defects is given to the contractor, he shall correct the notified
defect/defects within the length of time specified in the Engineer-in-Charge’s notice.

28. UNCORRECTED DEFECTS

28.1 If the Contractor has not corrected a defect pertaining to the defect liability period to the satisfaction of
the Engineer-in-Charge within the time specified in the Engineer-in-Charge’s notice, the Engineer will
assess the cost of having the defect corrected and the contractor will pay this amount on correction of
the defect or the same can be recovered from any amount due to him.

D.COST CONTROL

29. BILL OF QUANTITIES

29.1 The contractor should maintain the log sheet on hourly basis which shall be signed by the Employer’s
representative and shall be reproduced during bills for making payment to the contractor.

29.2 The Bill of quantities is used to calculate the contract price and the Contractor is paid for the quantity of
work done at the rates allotted to him after satisfactory completion of works.

30. VARIATIONS

30.1 Any variation necessitated during the execution of work due to certain technical cogent reasons be
resorted to only after formal approval from the Vice Chancellor, Central University of Jammu for
carrying out such deviation is conveyed. The Vice Chancellor, Central University of Jammu shall then
authorize Executive Engineer issue a variation order. Oral orders of the Engineer-in-Charge for
Variations unless followed by written confirmation shall not be taken into account. Such variations
shall form part of the Contract and the contractor shall carry them out and include them in updated
programme produced by the contractor.

31. PAYMENT FOR VARIATIONS
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31.1 All Extra items if these are within the BOQ or outside the BOQ shall be measured and paid as per Delhi
Schedule of Rates-2021/lowest market rates including contractor’s percentage.

31.2 The extra Items which do not exist in the Delhi Schedule of Rates -2021 but are found necessary to be
executed at site, shall be measured and paid as per analyzed rate taking into account the actual cost
plus applicable taxes and 15% Contractor’s overheads and profit.

31.3 As far as possible, the rate analysis shall be based on the standard data book and the current Delhi
Schedule of Rates -2022/lowest market rates of the district of site of work i.e Samba (J&K). The
decision of the Executive Engineer, CUJ on the rate so determined shall be final and binding on the
Contractor.

32. PAYMENTS

32.1 Contractor shall submit RA Bill after the end of each month for the payment. Minimum of 01 and
Maximum of 02 RA bills including final bill can be submitted by Contractor.

32.2 Payment shall be adjusted for deductions for security deposit, statutory deductions like TDS, Labour
Cess, TDS on GST other recoveries in terms of the contract and taxes at source as applicable
under the law.

323 The Employer may appoint  Finance Officer, CUJ as specified in the Contract data (or any other
competent person appointed by the Employer and notified to the contractor) to make payment
certified by the Executive Engineer.

324 Items of the works for which no rate or price has been entered in the bill of quantities will not be paid
for by the Engineer-in-Charge and shall be deemed covered by other rates and prices in the contract.

32.5 The payment of items of work when a contractor / firm has quoted rate higher than advertised rate
shall be paid as per advertised rates only till such time the contractor / firm complete and the finish
the items of work for which he has quoted less rate than the advertised rates.

32.6 The payment shall be made on the basis of the log Sheets duly signed by the contractor and the
employer.

33. COMPENSATION EVENTS

33.1 The following shall be compensation events unless they are caused by the contractor
a) The Engineer orders a delay or delays exceeding a total of 15 days.

33.2 If a compensation event would prevent the works being completed before the intended completion
date the intended completion date shall be extended. The Engineer shall decide whether and by how
much the intended completion date shall be extended, however no claim on account of extended
period of time shall be entertained.

34. TAXES

34.1 All duties, taxes, royalties and other levies, 1% Labour Cess, ESIC , PF, Insurance, payable by
the contractor under the contract or for any other cause, shall be included in the rates,
prices and total Bid price submitted by the Bidder but including of GST. The employer will
perform such duties in regard to the deduction of such taxes at source as per applicable law.

35. CURRENCIES

35.1 All payments will be made in Indian Rupees.
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36. RETENTION MONEY

36.1 The Employer shall retain Retention money @ Five percent (5%) of the amount from each payment due
to the contractor for two months.

36.2 The Retention money will be released to the contractor as under:-

a) Retention money of the contractor shall be released after 2 months of completion of job.

37. LIQUIDATED DAMAGES

37.1 The Time is an essence of the contract. If the contractor is not able to achieve the desired progress as
stipulated in the prescribed mile stone in the contract data to general condition of the contract at
S.No.23, the Engineer-in-charge shall have the authority to impose the Liquidated Damages. However,
in case the Contractor achieves the next mile stone, the amount of the Liquidated Damages already
withheld shall be restored to the Contractor by adjustment in the payment certificate.

37.2 In the event of failure on part of the Contractor to achieve timely completion of the project including
any extension of time granted under Clause 23 of GCC, he shall, without prejudice to any other right
or remedy available under the law to the Employer on account of such breach, pay as agreed
Liquidated Damages to the Employer and not by way of penalty, as a sum calculated at the rate of 1%
(one percent) per week or part thereof as stated in the Contract Data. For the period that the
completion date is later than the intended completion date, Liquidated Damages at the same rate
shall be levied if the Contractor fails to achieve the Mile Stones prescribed in the Contract Data. Both
the parties expressly agree that the total amount of Liquidated Damages shall not exceed 10% of
initial contract price and that the Liquidated Damages payable by the Contractor are mutually agreed
genuine pre-estimated loss and without any proof of actual damage likely to be suffered and incurred
by the Employer & the Employer is entitled to receive the same and are not by way of penalty. The
Employer may, without prejudice to any other method of recovery, deduct the amount of such
damages from any sum due, or to become due to the Contractor or from performance security or any
other dues from Government or Semi-Government body within the State. The payment or deduction
of such damages shall not relieve the Contractor from his obligations to complete the works, or from
any other of his duties, obligations or responsibilities under the contract. The Contractor shall use and
continue to use his best endeavors to avoid or reduce further delay to the works, or any other
relevant stages.

37.3 It is agreed by the contractor that the decision of the Employer as to the Liquidated Damages payable
by the Contractor under this clause shall be final and binding,

38. SECURITIES

38.1 The performance security equal to 3% of the contract shall be provided to the Employer not later than
the date specified in the letter of acceptance and shall be issued in the form given in the contract data
and by a schedule commercial bank.

39. COST OF REPAIRS

39.1 Loss or damage to the works or materials to be incorporated in the works between the start date and
the end of the defects correction periods shall be remedied by the contractor at his cost if the loss or
damage arises from the contractor’s acts or omissions.
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E .FINISHING THE CONTRACT

40. COMPLETION

40.1 The contractor shall request the Engineer-in-Charge to issue a certificate of completion of the works
and the Engineer will do so upon deciding that the works is completed.

41. TAKING OVER

41.1 The employer shall take over the site and the works within 15 days of the Engineer-in-Charge’s issuing a
certificate of completion. The contractor shall continue to remain responsible for its routine
maintenance during the maintenance period of 06 months for main work.

42. FINAL ACCOUNT

42.1 The contractor shall supply the Engineer-in-Charge with a detailed account of the total amount that the
Contractor considers payable under the contract before the end of the defects liability period. The
Engineer shall issue a defects liability certificate and certify any final payment that is due to the
contractor within 30 days of receiving the contractor’s account if it is correct and completed. If it is
not, the Engineer shall issue within 30 days a schedule that states the scope of the corrections or
additions that are necessary. If the final account is still unsatisfactory after it has been resubmitted
the Engineer-in-Charge shall decide on the amount payable to the contractor and issue a payment
certificate within 30 days of receiving the contractor’s revised account. The payment will be made 30
days thereafter.

43. Operating and Maintenance Manuals

43.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated by Engineer-in-Charge
43.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

Data, or they do not receive the Engineer’s approval, the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payment due to the Contractor.

44. TERMINATION

45.1 The employer may terminate the contract if the contractor causes a fundamental breach of the
contract.

45.2 Fundamental breaches of contract shall include but shall not be limited to the following:

a) The contractor stops work for 5 days when no stoppage of work is shown on the current
programme and the stoppage has not been authorized by the Engineer-in-Charge.

b) The contractor is declared as bankrupt or goes into liquidation other than for approval,
reconstruction or amalgamation.

c) The Engineer-in-Charge gives Notice that failure to correct a particular defect is a fundamental
breach of contract and the contract and the contractor fails to correct it within a reasonable
period of time determined by the Engineer-in-Charge.

d) The contractor does not maintain a security which is required
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45.3

45.4

e) The contractor has delayed the completion of the works by the number of days for which the
maximum amount of liquidated damages can be paid as defined in Clause 41.

f) The contractor fails to provide insurance cover as required.

g) If the contractor in the judgment of the Employer has engaged in the corrupt or fraudulent
practice in competing for or in executing the contract. For the purpose of this Clause “corrupt
practice means the offering, giving, receiving or soliciting or anything of value to influence the
action of a public official in the procurement process or in contract execution. “Fraudulent
practice”:- means a misrepresentation of facts in order to influence a procurement process or
the execution of a contract to the detriment of the Employer and includes collusive practice
among “Bidders”(prior to or after bid submission) designed to establish bid process at artificial
non-competitive levels and to deprive the Employer of the benefits of free and open
competition.

h) If the contractor has not completed at least thirty percent of the value of construction work
required to be completed after half of the completion period has elapsed;

i) Any other fundamental breaches as specified in the Contract data.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the contract is terminated, the contractor shall stop work immediately, make the Site safe and
secure, and leave the site as soon as reasonably possible.

46 PAYMENT UPON TERMINATION

46.1

46.2

If the contract is terminated because of a fundamental breach of contract by the contractor, the
Engineer-in-Charge shall issue a certificate for the value of the work done less Liquidated damages,
advance payments received up to the date of the issue of the certificate, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the Contract Data. If the amount due
to the Employer exceeds any payment due to the Contractor the difference shall be recovered from
the security deposit and performance security. If any amount is still left un-recovered it will be a debt
payable to the Employer. If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate the difference shall be a debt payable to the
Employer.

If the Contract is terminated at the Employer’s convenience or because of a fundamental breach of
Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely
on the Works, and the Contractor’s costs of protecting and securing the Works less other recoveries
due in terms of the contract and less taxes due to be deducted at sources as per applicable law.

47 PROPERTY

47.1

All material on the Site, Plant, Equipment, Temporary Works and Works shall be deemed to be the
property of the Employer for use for completing balance construction work if the contract is
terminated because of the contractor’s default.

48 RELEASE FROM PERFORMANCE
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48.1

48.2

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of either the Employer or the Contractor the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried
out afterwards to which commitment was made.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the
contract at the time of signing of the agreement. If the contractor dies during currency of the
contractor or becomes permanently incapacitated, and his/her nominee are not willing to complete
the contract, the contract shall be closed without levying any damages/compensation. However, if the
nominee expresses his/her intention to complete, the balance work and the competent authority is
satisfied about the competence of nominee, then the competent authority shall enter into a fresh
agreement for the remaining work strictly on the same terms & conditions under which the contract
was initially awarded.

F. _ADDITIONAL CONDITIONS OF CONTRACT

49 LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form
and at such intervals as the Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the site and such there information
as the Engineer may require.

50 COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all
existing labour enactments and rules made there under, regulation, notifications and bye laws of the
State or Central Government or local authority and any other labour law (including rules), regulations,
bye laws that may be passed or notification that may be issued under any labour law in future either by
the State or Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to construction industry are given below. The Contractor shall keep the
employer indemnified in case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the part of the
contractor, the engineer/employer shall have the right to deduct any money due to the contractor
including his amount of performance security. The employer/engineer shall also have right to recover
from the contractor any sum required or estimated to be required for making good the loss or damage
suffered by the employer. The employer of the contractor and the Sub-Contractor in no case shall be
treated as the employees of the employer at any point of time.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TOESTABLISHMENTS
ENGAGED IN BUILDING AND OTHER CONSTRUCTIONWORK.

Workmen Compensation Act 1923: The Act provides for compensation in case of injury by accident
arising out of and during the course of employment.
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c)

e)

f)

g)

i)

k)

m)

Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed 5 years’ service or more or on death the
rate of 15 days wages for every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by
theemployer plus workers @ 10% or 8.33%. The benefits payable under the Act are: (i) Pension or
family pension on retirement or death, as the case may be.(ii) Deposit linked insurance on the death in
harness of the worker. (iii) Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: The Act provides for leave and some other benefits to women employees
in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare measures to
be provided by the Contractor to contract labour and in case the contractor fails to provide, the same
are required to be provided, by the principal employer by law. The principal employer is required to
take certificate of registration and the contractor is required to take license from the designated
officer. The Act is applicable to the establishments or contractor of principal employer if they employ
20 or more contract labour.

Minimum Wages Act 1948: The employer is supposed to pay not less than the minimum wages fixed by
appropriate government as per provisions of the Act if the employment is a scheduled employment.
Construction of buildings, roads, and runways are scheduled employments.

Payment of Wages Act 1936: It lays down as to by what date the wages are to be paid, when it will
be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: The Act provides for payment of equal wages for work of equal nature
to Male and Female workers and for not making discrimination against Female employees in the
matters of transfers, training and promotions etc.

Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or more
employees. The Act provides for payments of annual bonus subject to minimum of 8.33% of wages and
maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The bonus to be paid to
employees getting Rs. 2500/-per month or above upto 3500/- per month shall be worked out by taking
wages as Rs.2500/- per month only. The Act does not apply to certain establishments. The newly set up
establishments are exempted for five years in certain circumstances. Some of the State Governments
have reduced the employment size from 20 to 10 for the purpose of applicability of this Act.

Industrial Disputes Act 1947: The Act lays down the machinery and procedure for resolution of
Industrial disputes, in what situations a strike or lock-out become illegal and what are the requirements
for laying off or retrenching the employees or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments employing 100
or more workmen (employment size reduced by some of the State and Central Government to 50). The
Act provides for laying down rules governing conditions of employment by the employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of workmen
and employers. The Trade Unions registered under the Act have been given certain immunities from
civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of children below 14
years of age in certain occupations and processes and provides for regulation of employment of
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n)

51

children in all other occupations and processes. Employment of Child Labour is prohibited in Building
and Construction Industry.

Inter-State Migrant workmen’s (Regulation of Employment & Conditions of

Service) Act 1979: The Act is applicable to an establishment, which employs 5 or more inter-state
migrant workmen through an intermediary (who has recruited workmen in one state for employment
in the establishment situated in another state). The Inter-State migrant workmen, in an establishment
to which this Act becomes applicable, are required to be provided certain facilities such as housing,
medical aid, travelling expenses from home up to the establishment and back, etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: All the establishments who carry on any building or other
construction work and employs 10 or more workers are covered under this Act. All such establishments
are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by
the Government. The employer of the establishment is required to provide safety measures at the
Building or construction work and other welfare measures, such as Canteens, First-Aid facilities,
Ambulance, Housing accommodation for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officer appointed by the
Government.

Factories Act 1948: The Act lays down the procedure for approval of plans before setting up a factory,
health and safety provisions, welfare provisions, working hours, annual earned leave and rendering
information regarding accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say 10) persons or more with aid of power or another
prescribed minimum (say 20) or more persons without the aid of power engaged in manufacturing process.

DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall do photograph /video photograph of the site firstly before the start of the work,
secondly mid-way in the execution of different stages of work and lastly after the completion of the
work. No separate payment will be made to the contractor for this and shall submit a Hard copy and
soft copy of the same to the Engineer-in-charge for record and reference.

The contractor shall not disclose details of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer-in-Charge in writing. No photograph of the works or any part
thereof or plant employed therein, except those permitted shall be taken or permitted by the
contractor to be taken by any of his employees or any employees of his sub-contractors without the
prior approval of the Engineer-in-Charge in writing. No Photographs /Video photography shall be
published or otherwise circulated without the approval of the Engineer-in-Charge in writing.

52 THE APPRENTICES ACT 1961

The Contractor shall duly comply with the provision of the apprentices Act 1961 (lll of 1961) the rules
made there under and the orders that may be issued from time to time under the said Act and the said
Rules and on his failure or neglect to do so he shall be subject to all liabilities and penalties provided by
the said act and said Rules.

Death or permanent invalidity of the contractor: the contractor shall indicate nominee for the contract
at the time of signing of the agreement. If the contractor dies during currency of the contractor or
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becomes permanently incapacitated, and his/her nominee is not willing to complete the contract, the
contract shall be closed without levying any damages/compensation. However, if the nominee
expresses his/her intention to complete, the balance work and the competent authority is satisfied
about the competence of nominee, then the competent authority shall enter into a fresh agreement for
the remaining work strictly on the same terms & conditions under which the contract was initially
awarded.

53 OTHER CONDITIONS

A. The Employer / Engineer-in-Charge shall also have right to recover from the contractor any sum
required or estimated to be required for making good the loss or damage suffered by the Employer.

54 WATER AND ELECTRICITY

The contractor shall make his own arrangement for water & Electrical power for construction and other
purposes at his own cost or Contractor shall pay requisite electricity and water charges to CUJ if he take
the Water and Electricity connection from CUJ. The contractor shall also make standby arrangement for
water & electricity to ensure un-interrupted supply.

G. Technical conditions

The bidder should comply with the following technical conditions:-

10.

11.
12.
13.

The Equipments shall not have registration date before July 2019 and the registrations
certificate of the equipments should be valid.

Hydraulic excavator 3D track mounted with 0.85- 1.5 cum bucket capacity

The drivers of the equipments shall have valid driving license.

The bidder is responsible for Insurance of the Equipment and manpower i.e
Operators/Helpers.

The bidder shall have its own equipments or tie ups /agreements with Equipment owners.

The area to be excavated has mixed soil conditions i.e boulders and silt. The area is covered
with vegetation like shrubs, bushes, grass etc.

Hiring charges to include all taxes, duties, permissions, and transportation, Insurance, GST, and
Manpower charges as per minimum wages under central sphere.

In case of breakdown no hire charges or idle charges shall be paid.

In case of breakdown of machinery more than 24 hours, a replacement of the machinery has to
be provided by the contractor and nothing extra shall be paid on this account.

The hours mentioned in the BOQ are tentative and competitive Authority can reduce or
increase the scope of work as per its discretion and contractor shall have no claim whatsoever
on account of the reduce scope of work.

The equipment should achieve its maximum efficiency as per the manufacture criteria.

All equipment should comply with the general guidelines/laws of the RTO offices.

The bidders should maintain utmost standard of the safety.
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(€

(D)

(E)
(F)

CONTRACT DATA TO GENERAL CONDITIONS OF CONTRACT

1. The Employeris The Vice Chancellor, Central University of Jammu (CL.1.1)
Designation: Hon’ble Vice Chancellor, Central University of Jammu

Address: Central University of Jammu
Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143

2. Name of authorized Representative

The Engineer is: Er. Vishal Bargotra

Designation: Executive Engineer

Address: Rahya- Suchani (Village — Bagla), Distt. Samba (J&K)-181143
Telephone No. 7889841455

w

The period of engagement is 20 days from the date of start.

4. Rectification of defects during defect liability period shall be carried out by the contractor at his own

expenses to the entire satisfaction of the engineer in charge.

5. The site is located at Central University of Jammu Rahya- Suchani (Village — Bagla), Distt.
Samba (J&K))

6. The Start Date shall be immediate after the date of AWARD OF WORK.

A. The name and identification number of the Contract is: Hiring of Hydraulic excavator and Dump
Trucks/Trippers in Central university of Jammu.

(B) The works consist of civil works. Moreover details regarding work are mention in BOQ.
(a) Amount deductible for insurance : (Cl. 12)

As per prevalent norms/rules

Site investigation report: NA

(a) Competent authority is:  Vice Chancellor, Central University of Jammu

(a) The period for submission of the programme for approval of

Engineer-in-Charge shall be 05 days from the issue of letter of Acceptance.

(b) The updated Programme shall be submitted at interval of 05 days

(c) The amount to be withheld for late submission of an updated programme shall be 2% of cost
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(G) The Variation shall be paid as per Clause - 31 & 32 of GCC.

(H) The authorized person to make payments is Finance Officer, CUJ
1)) (a) Milestones to be achieved during the contract period

(i) 25% of the entire contract work upto 1/4" of the
period allowed for completion of construction.

(i) 50% of the entire contract work upto 1/2 of the
period allowed for completion of construction.

(iii) 75% of the entire contract work upto 3/4™ of the
period allowed for completion of construction.

(iv) 100% of the entire contract work upto the expiry of completion period allowed for
completion of construction

(b) Maximum limit of liquidate damages for delay in completion of works is 10 percent of the Initial

Contract Price, rounded off to the nearest thousand at rate of 2% for delay of each week in the
completion of work

(J) The Standard form of Performance Security acceptable to the Employer Shall be an A/C PAYEE
DEMAND DRAFT/FIXED DEPOSIT RECEIPT/BANK GUARANTEE of the type as presented in the
Bidder Documents.

(K) The Central University of Jammu shall not supply any construction material what so ever.
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
statements are true & correct.

The undersigned also hereby certifies that neither our firms
mM/S have abandoned any work in PWD or in any
other Department nor any contract awarded to us for such works have been
rescinded, during last five years prior to the date of this bid.

The undersigned understand and agrees that further qualifying information may
be requested and agrees to furnish any such information at the request of the
department/project implementing authority.

(Signed by an Authorized Officer of firm)

(Title of Officer)

(Name of Firm)

(DATE)
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ANNEXURE-A

IMPORTANT INSTRUCTIONS FOR BIDDERS

Bidders are advised to scan their documents on 100 dpi with Black & White option

Bidders are advised to download Bid Submission manual for the help of Bid Submission process from
the “Downloads” option as well as from “Bidders Manual Kit” on home page of
https://cujammu.euniwizarde.com/

Bidders are advised not to make any change in BOQ (Bill of Quantity) contents or its name. In no case
they should attempt to create similar BOQ manually. The BOQ downloads from the site should be used
for filling the rates and it should be saved with same name.

Bidders are required to quote net rate inclusive of all including, 1% Labour Cess etc including GST in
BOQ (xIs) format

Bidders are advised to use “My Documents” area in their user on the Central University of Jammu e-
Tendering portal (https://cujammu.euniwizarde.com/) to store their documents which are used in all
Tenders like GST certificate etc and attach these certificates as Non Statutory documents while
submitting their bids

During scrutiny of the Technical Bids system generated e-Mails confirming acceptance of bid are to be
ignored.

The Bid is to be submitted online on web portal https://cujammu.euniwizarde.com/. However, the
firms will submit the supporting documents as required to be submitted along with Technical Bid in off-
line mode in physical form in the office of the Executive Engineer, Central University of Jammu

In case supporting documents are to be submitted offline in physical form, then it should be so
specified in their Technical Bids & the supporting documents must be deposited in the office of
Executive Engineer, Central University of Jammu before date & time of opening of tenders.
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Annexure-B
PERFORMA OF BANK GUARANTEE FOR FURNISHING PERFORMANCE SECURITY DEPOSIT
To The Vice Chancellor,
Central University of Jammu
Rahya suchani Bagla Samba

WHEREAS M/S (Name and address of the Contractor)
(hereinafter called “the Contractor”) has undertaken, in pursuance of contract no................... dated............... the
work (Name of Work )

And whereas it has been stipulated by you in the said contract that the contractor shall furnish you with a bank
guarantee by a nationalized or scheduled commercial bank of good repute and record recognized by you for the

sum specified therein as security for compliance with its obligations in accordance with the contract:

And whereas we have agreed to give the contractor such a bank guarantee:

Now therefore we hereby affirm that we are the guarantors and responsible to you, on behalf of the contractor,
UP t0 @ TOTAI OF et e e e e e e e e e e (amount of the guarantee in words
and figures), and we undertake to pay you, upon your first written demand declaring the contractor to be in
default under the contract and without cavil or argument, any sum or sums within the limits of (amount of
guarantee) as aforesaid, without your needing to prove or to show grounds or reasons for your demand or the
sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with
the demand.

We further agree that no change or addition to or other modification of the terms of the contract to be
performed there under or of any of the contract documents which may be made between you and the
contractor shall in any way release us from any liability under this guarantee and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until the.............. day of ... 2022

(Sig. of the authorized officer of the Bank)

Name and designation of the officer ...,

Banker’s common seal
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ANNEXURE-C

PRICE BID
Estimated cost: Rs. 2400000/-(Rupees Twenty four Lakhs only). Inclusive of GST

Name of work: Hiring of Hydraulic Excavators and Dump trucks/Trippers in Central University of Jammu.
Please quote overall percentage on all items. Item wise quoting of percentage shall be rejected.
Percentage rates Quoted applicable on all items of BOQ uniformly (rates quoted shall be inclusive of all taxes,

duties ESI PF, POL, Driver, Insurance of machines and drivers etc. including GST) .Please quote overall
percentage on all items. Item wise quoting of percentage shall be rejected.

The BOQ below is a Sample of Price Bid Which shall be available IN MS Excel Macrosformat on CPP so that
the Bidders can understand the format of BOQ.
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Sno

Item Description

no of
quipm
ent

time of
engagem
ent

Unit

Rate(Rs)
(Inclusiv
e of GST)

Quote percentage
(above/atpar/below)on all items

Hiring of Hydraulic
excavator 3D track
mounted with 0.85- 1.5
cum bucket capacity for
excavation including
removing of vegetation,
grass bushwood,
excavation in all kinds of
Soils including boulders,
digging losseing of
deposited earth | filling of
earth at designated sites.
Quoted rate shall include
the operator charges,
helper charges,equipment
hire charges, labour,
transport of
equipment,tools tackes,
fuel,(POL),Insurance of the
equipment and the driver,
Taxes, GST. The driver shall
have valid driving license
for driving the equipment
and the Registration
Certificate of the
equipment shall be valid.
The registration year of the
equipment should not be
before July 2019. The work
and deployment of
machinery shall be carried
out as per the directions of
engineer-in-charge of the
University

275

hours

3000

In Words

In figures

Hiring of Tripper with6-
8m3 body capacity for
shifting of material for
backfilling, dumping etc.
The Dumper shall have
automatic unloading
mechanism.Quoted rate
shall include the operator
charges, helper
charges,equipment hire
charges, labour, transport
of equipment,tools
tackes,fuel,(POL),Insurance
of the equipment and the
driver, Taxes, GST and
running within the lead of

50

day

4500
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5 Km. The driver shall have
valid driving license for
driving the equipment and
the Registration Certificate
of the equipment shall be
valid. The registration year
of the equipment should
not be before July 2017.
The deployment of the
Equipment shall be as per
the directions of the
Engineer-In charge of the
University

Hiring of Dump Trucks
with20-22m3 body
capacity for shifting of
material for backfilling,
dumping etc. The Dumper
shall have automatic
unloading mechanism.
Quoted rate shall include
the operator charges,
helper charges, equipment
hire charges, labour,
transport of equipment,
tools
tackes,fuel,(POL),Insurance
of the equipment and the
driver, Taxes, GST and
running within the lead of
5 Km. The driver shall have
valid driving license for
driving the equipment and
the Registration Certificate
of the equipment shall be
valid. The registration year
of the equipment should
not be before July 2017.
The deployment of the
Equipment shall be as per
the directions of the
Engineer-In-Charge of the
University.

50

day

3000
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